KADUR DIVISION.

The 5th January 1898.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur division, up to 6th February 1898, for extending the District Office at Chikmagalur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1899.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur between the hours of 11 A. M. and 5 P. M. daily.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer, and be accompanied by a statement, in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees five hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Extending the District office at Chikmagalur"; in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Extending the District Office at Chikmagalur.

Items of work.	Per.	Quantity.	Rate.
Earthwork excavation (sand earth to be utilized for filling the basement) ..	C. yd.	213	
Burnt stone in mortar for filling foundation and basement .. .	C. ft.	10,174	
Burnt brick in mortar for superstructure	„	17,003	
Burnt stone slabs finely dressed	S. ft.	1,810	
Do flagging with 6″ sand under slab and cement pointing .	Sqr.	4,418	
Teak wood wrought and put up	C. ft.	887	
Do planking with reepers, &c.	S. ft.	664	
Do eve board ordinary	R. ft.	1,182	
Teak wood doors battened for treasury including frame with iron work and rim, lock, key, &c., complete (4½ × 6½) . ..	S f.	29	
Do do including frame (4½ × 7½)	„	984	
Do windows battened shutter outside and glazed shutter inside with frames and iron bars, &c. (3½′ × 4½′)	„	294	
Do ventilators with glazed shutters do (3½′ × 2′).. .	„	270	
Do railings for shroff's room do (4 × 3)	„	12	
Roofing with 1st class Mangalore tiles and teak wood reepers, &c., complete.	qr.	128·82	
Ridging with Mangalore tiles and set in mortar	R. ft.	464	
Flat terrace to treasury room one course of terrace brick and two course of flat tiles and chunam plastering	Sqr.	1·38	
Concrete work 6″ thick and plaster over it	C. ft.	1,15·	
Coping with burnt brick in chunam and plaster over it . ..	R. ft.	74	
Chocalate painting	Sqr.	27·00	
Wood oiling	„	110	
White ant composition for record room	„	20·00	
Plastering with chunam	„	275·57	
Pointing with chunam	„	14·04	
Whitewashing, two coats	„	25·57	
Matting with outer rind of bamboo	„	22·31	
Removing present rear verandah roof and raising the same verandah basement level 1 foot height and re-roofing with necessary pillars ..	Lump sum.		
For flooring, roofing and wood work of rear verandah extension valley, rafters and cross walls in verandah	Lump sum.		
Dismantling the present Forest office..	Lump sum.		
Cornice, &c., to pillars (R· ft.)	Each.		

The 8th January 1898.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer Kadur division, up to 8th February 1898 for constructing a 1st Class Travellers' Bangalo at Mudgere. An approximate estimate of quantities is given below. These quantities are not guaranteed The work should be completed by the end of December 1899.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur between the hours of 11 A. M. and 5 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer, and be accompanied by a statement, in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 300 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a 1st Class Travellers' Bangalo at Mudgere," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

DETAILED ABSTRACT ESTIMATE.

Items of work.	*Per.*	*Quantity.*
Earthwork excavation and filling basement	C. yds.	154
Burnt stone in chunam (foundation and basement) including bond slabs	C. ft.	4,837
Burnt stone in mud do	"	1,712
Burnt brick in mortar superstructure do	"	7,914
Burnt brick in mud do	"	4,095
Arch work burnt brick in mortar	"	275
Coping with do as per plan	R. ft.	60
Burnt stone slabs	S. ft.	1,083
Teak wood work wrought and put up	C. ft.	392
Jungle wood work (reserved)	"	130
Roofing with 1st class Mangalore tiles and teak reepers, &c., complete	Sqrs.	72·03
Ridge tiles set in mortar including pointing	R. ft.	191
Flooring with concrete 6" thick and plaster over it	Sqr.	2,857
Do gravel and cowdung washing		691
Ventilating tiles	No.	5
Cornice in chunam as per plan	R. ft.	100
Plastering with chunam	Sqrs.	140·48
Do in mud and cowdung washing	"	48·67
Pointing with chunam	"	6·83
White-washing 2 coats	"	139·04
Color washing 2 coats	"	59·11
Teak wood doors panelled with four shutters as per detail ($4\frac{1}{2}' \times 7\frac{1}{2}'$) including frames, hinges and runlock, &c., complete	S. ft.	67
Teak wood doors panelled with double shutters do ($4\frac{1}{2}' \times 7\frac{1}{2}'$) do ..	S. ft.	540
Do do ($4' \times 7'$) do ..	"	112
Do do ($3\frac{1}{2}' \times 6\frac{1}{2}'$) do ..	"	91
Teak wood windows with inside glazed shutters $4 \times 5\frac{1}{2}$ ..	"	308
Do do $3 \times 4\frac{1}{2}$ ..	"	54
Do ventilators wing glazed $4' \times 2'$ including frames	Each.	14
Do circular $3\frac{1}{2}$ diameter	"	4
Jungle wood doors battened including frames ($3\frac{1}{2}' \times 6'$) lock, &c.	"	3
Do windows, wooden bars and shutters ($2 \times 2\frac{1}{2}$) frames	"	2
Do door small ($3' \times 6'$) including frames, &c.	"	5
Wood oiling	Sqrs.	50·00
Chocolate painting 2 coats	"	22·90
Teak wood eave boards ordinary	R. ft.	560
Tarring jungle wood work	L. S.	..
Bamboo matting (outer rind)	Sqrs.	26·15
Zinc sheets for valley	S. ft.	216
Constructing cisterns in the bath-rooms with burnt brick in chunam and concrete plaster	No.	4
Clearing site, levelling compound and putting hedges, opening approach roads and sundry works, &c., complete..	..	..

B. SUBBA RAO, *Offg. Executive Engr.*